| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 600 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 725. 01 RQUTE : 1-64 AND SR 62
CALL CRDER : 600 CONTRACT ID : M -24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1271480 T-D&Q LLC $ 43, 983. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 58, 895. 00 133. 9040%
3 35-1315965 FOX OONTRACTORS $ 64, 454. 68 146. 5445%
4  35-1817574 YARDBERRY L ANDSCAPE $ 67, 785. 00 154. 1163%
5 35-1763075 NAAS BROTHERS TRUCKI NG $ 71, 847. 00 163. 3517%
6  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 83, 636. 00 190. 1552%
7 35-0248940 CORYDON STONE & ASPHALT $ 88, 010. 00 200. 1000%
8  35-1134435 FOERTSCH CONSTRUCTI ON $ 96, 511. 00 219. 4279%
9  35-1878024 RAGLE, INC. $ 111, 000. 00 252. 3702%
10 35-1616373 OXLEY, SAM & COMPANY $  128,253.77 291. 5985%
11 35-2032723 L M S ENVI RONVENTAL CONTRACTI NG $ 194, 864.50 443. 0450%
12 35-1636776 LI NKEL COMPANY $ 364, 000.00 827.5924%
| (1) 35-1271480 | (2) 35-0626844 | (3) 35-1315965
[T-D & O, LLC. | RUDOLPH, J.H & CO | FOX CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 Pl PE REPAI R AND REPLACEMENT
I I |
0001 105- 06790 3.000 MOS | 1. 00000 3. 00| 750. 00000 2250. 00| 1200. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 2000. 00000 2000. 00| 2900. 00000 2900. 00| 8500. 00000 8500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUMP| 1000. 00000 1000. 00| 1150. 00000 1150. 00| 700. 00000 700. 00
CLEARI NG RI GHT OF WAY | | |
0004 202- 02272 2.000 m | 10. 00000 20. 00| 55. 00000 110. 00| 105. 00000 210. 00
PAVED S| DE DI TCH, REMOVE | | |
0005 203- 02000 20.000 n8 | 10. 00000 200. 00| 14. 00000 280. 00| 53. 00000 1060. 00
EXCAVATI ON,  COMVON | | |
0006 205- 02229 10.000 m | 10. 00000 100. 00| 91. 00000 910. 00| 33. 00000 330. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0007 211- 02060 225.000 n8 | 20. 00000 4500. 00| 18. 00000 4050. 00| 30. 00000 6750. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0008 303- 60905 1.000 My | 100. 00000 100. 00| 55. 00000 55. 00| 100. 00000 100. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
SI ZE #73 | | |
0009 402- 05477 4.000 My | 150. 00000 600. 00| 210. 00000 840. 00| 220. 00000 880. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 600 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1271480 | (2) 35-0626844 | (3) 35-1315965
| T-D & O LLC. | RUDOLPH, J.H. & CO | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0010 601- 06035 15.000 m | 10. 00000 150. 00| 50. 00000 750. 00| 120. 00000 1800. 00
GUARDRAI L, RESET | | |
0011 607-06335 2.000 m | 100. 00000 200. 00| 120. 00000 240. 00| 580. 00000 1160. 00
PAVED SIDE DI TCH, A | | [
0012 616- 06405 100.000 My | 25. 00000 2500. 00| 23. 00000 2300. 00| 26. 00000 2600. 00
R PRAP, REVETNMENT | | [
0013 621-01004 1.000 EACH 100. 00000 100. 00| 300. 00000 300. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 200.000 n2 | 1. 00000 200. 00| 2. 80000 560. 00| 3. 50000 700. 00
MULCHED SEEDI NG R | | |
0015 715-03318 900.000 n2 | 17. 00000 15300. 00| 30. 00000 27000. 00| 17. 50000 15750. 00
FLON LI NE, CONCRETE PAVED | | |
0016 715-05019 38.000 m | 350. 00000 13300. 00| 250. 00000 9500. 00| 300. 00000 11400. 00
PIPE, TYPE 1, O RCULAR 900 nm | [ |
0017 715-46040 1.000 EACH 450. 00000 450. 00| 600. 00000 600. 00| 830. 00000 830. 00
Pl PE END SECTI ON, 900 mm | | |
0018 801-04308 2.000 EACH 50. 00000 100. 00] 75. 00000 150. 00| 76. 00000 152. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0019 801- 06605 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 50. 54580 202. 18
BARRI CADE, |11A | | [
0020 801- 06625 26. 000 EACH 10. 00000 260. 00| 50. 00000 1300. 00| 50. 50000 1313. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0021 801- 06640 35.000 EACH 20. 00000 700. 00| 50. 00000 1750. 00| 50. 50000 1767. 50
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUMP| 2000. 00000 2000. 00| 1700. 00000 1700. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 43, 983. 00| $ 58, 895. 00| $ 64, 454. 68
______________________________________________________________________ e
CONTRACT TOTALS | $ 43, 983. 00| $ 58, 895. 00| $ 64, 454. 68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 600 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1763075 | (6) 35-1009310
| YARDBERRY LANDSCAPE | NAAS BROTHERS TRUCKI NG | DEI G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001  PI PE REPAIR AND REPLACEMENT
I
0001 105-06790 3.000 MXS
FIELD OFFI CE, 27.9 n?
0002 110-01001 LUWP
I

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 201-52370 LUWP]
CLEARI NG RI GHT CF WAY |

0004 202-02272 2.000 m |
PAVED S| DE DI TCH, REMOVE

0005 203- 02000 20.000 nB
EXCAVATI ON, COVMON |

0006 205-02229 10.000 m |

TEMPORARY ERCS| ON AND SEDI MENT CONTRCL, |
STRAW BALE DI TCH CHECK |
0007 211- 02060 225.000 n8 |
B BORROW FOR STRUCTURE BACKFI LL |
0008 303- 60905 1.000 My |
COVPACTED AGGREGATE FCR SHOULDERS, 0 |
Sl ZE #73 |
0009 402- 05477 4.000 My |
HVA SURFACE 9.5 mm MAI NLI NE |

0010 601-06035 15.000 m |
GUARDRAI L, RESET [

0011 607-06335 2.000 m |
PAVED SIDE DI TCH, A

0012 616- 06405 100. 000 My
RI PRAP, REVETMENT

0013 621-01004 1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0014 621- 06559 200.000 nk
MJULCHED SEEDI NG R |

0015 715-03318 900. 000 n2
FLOW LI NE, CONCRETE PAVED

0016 715-05019 38.000 m |

PIPE, TYPE 1, C RCULAR 900 nm |

0017 715- 46040 1.000 EACH
Pl PE END SECTION, 900 mm |
0018 801- 04308 2.000 EACH

ROAD CLOSURE SI GN ASSEMBLY

1200

2000.

2000
40.
50

16

36.

175

150.

30

150.

36.

700.

27

280

900.
90

UNI'T PR CE

00000
00000
00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000

00000
00000

AMOUNT|  UNIT PRI CE
3600.00I 800. 00000
2000. 00] 10000. 00000
2000.00I 4000. 00000

80.00I 20. 00000

lOO0.00I 25. 00000

160.00I 10. 00000
I

8100.00I 17. 00000

175.00I 100. 00000
I

600.00I 150. 00000

450.00I 20. 00000

300.00I 60. 00000
3600.00I 20. 00000

700.00I 300. 00000

I
1600.00I 3. 00000
24300.00I 28. 00000
10640.00I 334. 00000
900.00I 420. 00000
180.00I 150. 00000

2400
10000
4000
40
500.

100.

3825

100.

600.

300.

120.

2000

300.

600

25200

12692

420.
300.

00|
00
00
00]

00|

00|
00|
00|
00|
00|
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11.

27

205.

485

22.

660

49

328.

935
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. 00000
. 00000
. 00000
. 00000
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. 00000

00000

00000

00000

. 60000

00000

00000

00000
00000

1200. 00
4150. 00
1500. 00
170. 00
640. 00

120. 00

2475. 00

27.00

820. 00

60. 00

970. 00

2200. 00

660. 00

720. 00

44100. 00

12464. 00

935. 00
380. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 600 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1763075 | (6) 35-1009310
| YARDBERRY LANDSCAPE | NAAS BROTHERS TRUCKI NG | DEI G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801- 06605 4.000 EACH 60. 00000 240. 00| 500. 00000 2000. 00| 220. 00000 880. 00
BARRI CADE, |11A | | [
0020 801- 06625 26.000 EACH 60. 00000 1560. 00| 100. 00000 2600. 00| 90. 00000 2340. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0021 801- 06640 35.000 EACH 60. 00000 2100. 00| 50. 00000 1750. 00| 55. 00000 1925. 00
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 3500. 00000 3500. 00| 2000. 00000 2000. 00| 4900. 00000 4900. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 67, 785. 00| $ 71, 847. 00| $ 83, 636. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 67, 785. 00| $ 71, 847. 00| $ 83, 636. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 600 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0248940 | (8) 35-1134435 | (9) 35-1878024
| CORYDON STONE & ASPHALT | FOERTSCH CONSTRUCTI ON | RAGLE, INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 Pl PE REPAI R AND REPLACEMENT
I I |
0001 105-06790 3.000 MXS | 2000. 00000 6000. 00| 1500. 00000 4500. 00| 500. 00000 1500. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 110-01001 LUWP| 4400. 00000 4400. 00| 2500. 00000 2500. 00| 5500. 00000 5500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUWP| 7000. 00000 7000. 00| 6500. 00000 6500. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | | |
0004 202-02272 2.000 m | 250. 00000 500. 00| 20. 00000 40. 00| 70. 00000 140. 00
PAVED S| DE DI TCH, REMOVE | | [
0005 203- 02000 20.000 n8 | 50. 00000 1000. 00| 15. 00000 300. 00| 10. 00000 200. 00
EXCAVATI ON, COVVON | | [
0006 205-02229 10.000 m | 10. 00000 100. 00| 20. 00000 200. 00| 10. 00000 100. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0007 211-02060 225.000 n8 | 25. 00000 5625. 00| 22.50000 5062. 50| 28. 00000 6300. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0008 303- 60905 1.000 My | 100. 00000 100. 00] 50. 00000 50. 00| 40. 00000 40. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
S| ZE #73 | | |
0009 402-05477 4.000 My | 200. 00000 800. 00| 200. 00000 800. 00| 250. 00000 1000. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0010 601-06035 15.000 m | 50. 00000 750. 00| 75. 00000 1125. 00| 30. 00000 450. 00
GUARDRAI L, RESET | | [
0011 607-06335 2.000 m | 500. 00000 1000. 00| 100. 00000 200. 00| 95. 00000 190. 00
PAVED SIDE DI TCH, A | | |
0012 616- 06405 100.000 My | 40. 00000 4000. 00| 25. 00000 2500. 00| 17. 00000 1700. 00
R PRAP, REVETNMENT | | [
0013 621-01004 1.000 EACH 700. 00000 700. 00| 780. 00000 780. 00| 200. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06559 200.000 n2 | 4. 00000 800. 00| 4. 25000 850. 00| 4. 00000 800. 00
MULCHED SEEDI NG R | | |
0015 715-03318 900.000 n2 | 30. 00000 27000. 00| 54. 00000 48600. 00| 68. 00000 61200. 00
FLON LI NE, CONCRETE PAVED | | [
0016 715-05019 38.000 m | 500. 00000 19000. 00| 310. 00000 11780. 00| 600. 00000 22800. 00
PIPE, TYPE 1, O RCULAR 900 mm [ [ |
0017 715- 46040 1.000 EACH 500. 00000 500. 00| 650. 00000 650. 00| 400. 00000 400. 00
PI PE END SECTION, 900 mm | | |
0018 801-04308 2.000 EACH 80. 00000 160. 00| 165. 00000 330. 00| 75. 00000 150. 00

ROAD CLOSURE SI GN ASSEMBLY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 600 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0248940 | (8) 35-1134435 | (9) 35-1878024
| CORYDON STONE & ASPHALT | FOERTSCH CONSTRUCTI ON | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801- 06605 4.000 EACH 55. 00000 220. 00| 200. 00000 800. 00| 50. 00000 200. 00
BARRI CADE, |11A | | |
0020 801- 06625 26.000 EACH 55. 00000 1430. 00| 93. 50000 2431. 00| 50. 00000 1300. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0021 801- 06640 35.000 EACH 55. 00000 1925. 00| 57. 50000 2012. 50| 50. 00000 1750. 00
CONSTRUCTI ON SI GN, A | | [
0022 801-06775 LUWP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 2080. 00000 2080. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 88, 010. 00| $ 96, 511. 00| $ 111, 000. 00
------------------------------------------ e o m m e e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eemeaeaaaao

CONTRACT TOTALS | $ 88, 010. 00| $ 96, 511. 00| $ 111, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 600 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35-1616373 | (11) 35-2032723 | (12) 35-1636776
| OXLEY, SAM & COWVPANY |L MS ENVI RONMENTAL CONTRACT]| LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

I |
2926. 75000 8780. 25| 1620. 00000 4860. 00| 2000. 00000 6000. 00

0001 105- 06790 3.000 MOS
FIELD OFFICE, 27.9 n2 |

0002 110-01001 LUVP| 5140. 50000 5140.50|  24680. 00000 24680.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 201- 52370 LUMP| 3277. 50000 3277. 50| 4857. 00000 4857.00|  40000. 00000 40000. 00
CLEARI NG RI GHT OF VAY | | |

0004 202- 02272 2.000 m | 136. 56000 273. 12| 82. 00000 164. 00| 200. 00000 400. 00
PAVED S| DE DI TCH, REMOVE | | |

0005 203- 02000 20.000 18 | 26. 62000 532. 40| 13. 50000 270. 00| 100. 00000 2000. 00
EXCAVATI ON,  COVMON | | |

0006 205- 02229 10.000 m | 28. 87000 288. 70| 30. 60000 306. 00| 400. 00000 4000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0007 211- 02060 225.000 n8 | 42. 58000 9580. 50| 30. 90000 6952. 50| 40. 00000 9000. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0008 303- 60905 1.000 My | 485. 59000 485. 59| 29. 00000 29. 00| 200. 00000 200. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
SI ZE #73 [ | |

0009 402- 05477 4.000 My | 171. 93000 687. 72| 150. 00000 600. 00| 200. 00000 800. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0010 601- 06035 15.000 m | 80. 81000 1212. 15| 40. 00000 600. 00| 200. 00000 3000. 00
GUARDRAI L, RESET | |

0011 607- 06335 2.000 m | 519. 80000 1039. 60| 218. 00000 436. 00| 1000. 00000 2000. 00
PAVED SIDE DI TCH, A | | |

0012 616- 06405 100.000 My | 32. 40000 3240. 00| 28. 00000 2800. 00| 80. 00000 8000. 00
Rl PRAP, REVETNMENT | | |

0013 621- 01004 1.000 EACH 702. 00000 702. 00| 850. 00000 850. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0014 621- 06559 200.000 n2 | 3. 83000 766. 00| 4. 75000 950. 00| 10. 00000 2000. 00
MULCHED SEEDI NG, R | | |

0015 715- 03318 900.000 n2 | 71. 49000 64341. 00| 115. 00000 103500. 00| 250. 00000 225000. 00
FLOV LI NE, CONCRETE PAVED | |

0016 715- 05019 38.000 m | 409. 92000 15576. 96| 366. 00000 13908. 00| 380. 00000 14440. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ [

0017 715- 46040 1.000 EACH 1182. 78000 1182. 78| 650. 00000 650. 00| 1500. 00000 1500. 00
Pl PE END SECTION, 900 mm | | |

0018 801- 04308 2.000 EACH 81. 00000 162. 00| 180. 00000 360. 00| 1500. 00000 3000. 00

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 600 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 725.01 ROUTE : 1-64 AND SR 62
CALL ORDER . 600 CONTRACT ID : M-24753-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35-1616373 | (11) 35-2032723 | (12) 35-1636776
| OXLEY, SAM & COWVPANY |L MS ENVI RONMENTAL CONTRACT]| LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801- 06605 4.000 EACH 54. 00000 216. 00| 210. 00000 840. 00| 190. 00000 760. 00
BARRI CADE, |11A | |
0020 801- 06625 26.000 EACH 54. 00000 1404. 00| 102. 00000 2652. 00| 150. 00000 3900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0021 801-06640 35.000 EACH 54. 00000 1890. 00| 60. 00000 2100. 00| 200. 00000 7000. 00
CONSTRUCTI ON SI GN, A | | [
0022 801-06775 LUWP| 7475. 00000 7475. 00| 22500. 00000 22500. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 128, 253. 77| $ 194, 864. 50| $ 364, 000. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 128, 253.77| $ 194, 864. 50| $  364,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 610 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 99, 999. 98 ROQUTE : SR 63, 246 & 59
CALL ORDER . 610 CONTRACT I D : M -24803-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 04/29/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1127746 S & G EXCAVATI NG CO $ 39, 840. 00 100. 0000%
2 35-2032723 L M'S ENVI RONVENTAL CONTRACTI NG $ 54, 900. 00 137.8012%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 59, 493. 75 149. 3317%
4 35-1817574 YARDBERRY LANDSCAPE $ 63, 000. 00 158. 1325%
5 35-1636776 LI NKEL COVPANY $ 97, 000. 00 243. 4738%
| (1) 35-1127746 | (2) 35-2032723 | (3) 35-2070195
| S & G EXCAVATI NG CO |L MS ENVI RONMENTAL CONTRACT| ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEBRI S REMOVAL
[ I |
0001 110-01001 LUVP| 4000. 00000 4000. 00| 5700. 00000 5700. 00| 7400. 00000 7400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUWP| 9812. 00000 9812. 00| 16950. 00000 16950. 00| 29425. 00000 29425. 00
DEBR' S, REMOVE , STR NO 1 | | [
0003 201-90788 LUVP| 17288. 00000 17288. 00| 14975. 00000 14975. 00| 14712. 50000 14712. 50
DEBR' S, REMOVE , STR NO 2 | | [
0004 201-90788 LUMP| 7940. 00000 7940. 00| 14975. 00000 14975. 00| 7456. 25000 7456. 25
DEBR' S, REMOVE , STR NO 3 | | [
0005 801-06775 LUMP| 800. 00000 800. 00| 2300. 00000 2300. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 39, 840. 00| $ 54, 900. 00| $ 59, 493. 75
__________________________________________ o
CONTRACT TOTALS | $ 39, 840. 00| $ 54, 900. 00| $ 59, 493. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 610 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 99, 999. 98 ROUTE : SR 63, 246 & 59
CALL ORDER . 610 CONTRACT I D : M -24803-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1636776 [
| YARDBERRY LANDSCAPE | LI NKEL COMPANY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 DEBRI S REMOVAL
[ I |
0001 110-01001 LUWP| 3000. 00000 3000. 00| 10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUWP| 11000. 00000 11000. 00| 30000. 00000 30000. 00|
DEBRI S, REMOVE , STR NO 1 | | [
0003 201-90788 LUWP| 18000. 00000 18000. 00| 30000. 00000 30000. 00|
DEBR' S, REMOVE , STR NO 2 | | [
0004 201-90788 LUWP| 29000. 00000 29000. 00| 25000. 00000 25000. 00|
DEBR' S, REMOVE , STR NO 3 | | [
0005 801-06775 LUWP| 2000. 00000 2000. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 63, 000. 00| $ 97, 000. 00|
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 63, 000. 00| $ 97, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 00
PAGE : 620 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 74, 000. 00 ROUTE : 1-70, SR 267 & US 36
CALL ORDER : 620 CONTRACT I D : M -24804-A COUNTIES : VI GO CLAY
LETTI NG DATE : 01/19/00 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT PUTNAM OTHERS
CONTRACT TIME : 62 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1606893 a0, INC. $ 70, 000. 00 100. 0000%
2  35-1636776 LI NKEL COVPANY $ 73, 000. 00 104. 2857%
3 35-2034028 C & HMWNG |NC $ 73, 500. 00 105. 0000%
4 31-1489217 CUSTOM MOW NG $ 90, 000. 00 128. 5714%
5  35-1376229 COVPTON S MOW NG SERVI CE $ 95, 000. 00 135. 7142%
| (1) 35-1606893 | (2) 35-1636776 | (3) 35-2034028
| OLCO, INC. | LI NKEL OOVPANY |C & HMOWNG |INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  ROADSI DE MOW NG
| [ |
0001 623-04884 1.000 CYCL|  30000. 00000 30000. 00|  25000. 00000 25000. 00]  23500. 00000 23500. 00
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  30000. 00000 30000. 00|  30000. 00000 30000.00]  30000. 00000 30000. 00
MOA NG CYCLE NO. 2 [ | |
0003 623- 04886 1.000 cCyQ| 10000. 00000 10000. 00| 18000. 00000 18000. 00|  20000. 00000 20000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 70, 000. 00| $ 73, 000. 00| $ 73, 500. 00
------------------------------------------ T T T
CONTRACT TOTALS | $ 70, 000. 00| $ 73, 000. 00| $ 73, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 620 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 74, 000. 00 ROUTE : 1-70, SR 267 & US 36
CALL ORDER . 620 CONTRACT ID : M-24804-A COUNTIES : VIO CLAY
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT PUTNAM OTHERS
SET- AS| DE :
| (4) 31-1489217 | (5) 35-1376229 [
| CUSTOM MOW NG | COWPTON' S MOW NG SERVI CE |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 RQOADSI DE MOW NG
I I |
0001 623-04884 1.000 cCyCL| 30000. 00000 30000. 00| 30000. 00000 30000. 00|
MON NG, CYCLE NO. 1 | | [
0002 623-04885 1.000 cCyCL| 38000. 00000 38000. 00| 35000. 00000 35000. 00|
MON NG, CYCLE NO. 2 | | [
0003 623- 04886 1.000 cCyCL| 22000. 00000 22000. 00| 30000. 00000 30000. 00|
MON NG, CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 90, 000. 00| $ 95, 000. 00|
------------------------------------------ e o m m e e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaaon
CONTRACT TOTALS | $ 90, 000. 00| $ 95, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 630 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 57, 600. 00 ROUTE : 52
CALL ORDER . 630 CONTRACT ID : M -24805-A COUNTI ES : VAR QUS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1341875 CAVI NDER & CAVI NDER, | NC. $ 40, 450. 00 100. 0000%
2  35-2034028 C & HMOWNG | NC $ 43, 500. 00 107. 5401%
3 31- 1626866 CLEAR VALLEY $ 43, 500. 00 107. 5401%
4 35-1958578 FEENEY, V., INC $ 44, 000. 00 108. 7762%
5 35-1606893 OLCO, I NC $ 48, 000. 00 118. 6650%
6 35-1636776 LI NKEL COVPANY $ 64, 000. 00 158. 2200%
7 31-1489217 CUSTOM MOW NG $ 66, 800. 00 165. 1421%
8 35-1376229 COVMPTON S MOWN NG SERVI CE $ 69, 700. 00 172. 3114%
| (1) 35-1341875 | (2) 35-2034028 | (3) 31-1626866
| CAVI NDER & CAVI NDER, | NC. |C & H MOW NG | CLEAR VALLEY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
__________________________________________ S )
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cCyC| 13000. 00000 13000. 00] 15000. 00000 15000. 00| 15000. 00000 15000. 00
MOW NG, CYCLE NO 1 | | |
0002 623-04885 1.000 cCyC| 18000. 00000 18000. 00| 18000. 00000 18000. 00| 18000. 00000 18000. 00
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 9450. 00000 9450. 00| 10500. 00000 10500. 00| 10500. 00000 10500. 00
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 40, 450. 00| $ 43, 500. 00| $ 43, 500. 00
__________________________________________ S )
CONTRACT TOTALS | $ 40, 450. 00| $ 43, 500. 00| $ 43, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 630 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 57, 600. 00 ROUTE : 52
CALL ORDER . 630 CONTRACT ID : M -24805-A COUNTI ES : VAR QUS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1958578 | (5) 35-1606893 | (6) 35-1636776
| FEENEY, V., INC | OLCO, I NC. | LI NKEL COMPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cyd| 11000. 00000 11000. 00| 20000. 00000 20000. 00| 25000. 00000 25000. 00
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 cyd| 22000. 00000 22000. 00| 18000. 00000 18000. 00| 25000. 00000 25000. 00
MOW NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 cyd| 11000. 00000 11000. 00| 10000. 00000 10000. 00| 14000. 00000 14000. 00
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 44, 000. 00| $ 48, 000. 00| $ 64, 000. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 44, 000. 00| $ 48, 000. 00| $ 64, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 630 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 57, 600. 00 ROUTE : 52
CALL ORDER . 630 CONTRACT ID : M -24805-A COUNTI ES : VAR QUS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 31-1489217 | (8) 35-1376229 [
| CUSTOM MOW NG | COWPTON' S MOW NG SERVI CE |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cCyCL| 20000. 00000 20000. 00| 25000. 00000 25000. 00|
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 cCyCL| 26800. 00000 26800. 00| 25000. 00000 25000. 00|
MOW NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 cCyCL| 20000. 00000 20000. 00| 19700. 00000 19700. 00|
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 66, 800. 00| $ 69, 700. 00|
__________________________________________ o
CONTRACT TOTALS | $ 66, 800. 00| $ 69, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 640 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 343, 529. 99 ROUTE : 224
CALL ORDER . 640 CONTRACT ID: M -24819-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 05/26/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 219, 875. 55 100. 0000%
2  35-1065659 BROOKS CONSTRUCTI ON $ 234,713.59 106. 7483%
3 34-4272670 JOHNSQN, S. E. COWPAN ES $ 243, 421.55 110. 7087%
4 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 254, 239. 50 115. 6288%
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
I | I
0001 110-01001 LUMP| 1000. 00000 1000. 00| 11700. 00000 11700. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 6600. 000 n2 | 1. 80000 11880. 00| 2. 39000 15774. 00| 1. 20000 7920. 00
SURFACE M LLI NG, ASPHALT | | [
0003 202- 74035 3.000 EACH 25. 00000 75. 00| 50. 00000 150. 00| 50. 00000 150. 00
SI GN, REMOVE | | |
0004 303- 60905 150.000 My | 1. 00000 150. 00| 27. 56000 4134. 00| 16. 00000 2400. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0005 305- 05206 3000.000 My | 29. 00000 87000. 00| 26. 18000 78540. 00| 34. 50000 103500. 00
W DENI NG W TH HVA | | [
0006 402-05474 1400. 000 My | 26. 60000 37240. 00| 27.12000 37968. 00| 29. 50000 41300. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0007 402-05477 1050.000 MWy | 33. 82000 35511. 00| 32. 08000 33684. 00| 34. 50000 36225. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 406- 05520 6.500 My | 56. 00000 364. 00| 220. 46000 1432. 99| 165. 00000 1072. 50
ASPHALT FOR TACK COAT | | |
0009 605-97170 1050.000 m | 10. 25000 10762. 50| 10. 00000 10500. 00| 10. 00000 10500. 00
CURB, PRECAST CONCRETE , 150 MM | | [
( FURNI SH) I I I
0010 610- 05527 100.000 My | 37. 50000 3750. 00| 50. 83000 5083. 00| 53. 00000 5300. 00
HVA FOR APPROACHES | | |
0011 720-44000 28.000 EACH 269. 00000 7532. 00| 340. 00000 9520. 00| 375. 00000 10500. 00
CASTI NG ADJUST TO GRADE | | |
0012 720-44015 1.000 EACH 575. 00000 575. 00| 765. 00000 765. 00| 700. 00000 700. 00
CASTING 2, FURN SH AND ADJUST TO GRADE | | |
0013 801- 06203 900.000 m | 0. 25000 225. 00| 0. 03000 27. 00| 0. 75000 675. 00

TEMPORARY PAVEMENT MARKI NG 100 mm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 640 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 343, 529. 99 ROUTE : 224
CALL ORDER . 640 CONTRACT ID: M -24819-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 801- 06207 450.000 m | 1. 00000 450. 00| 0. 03000 13. 50| 2. 30000 1035. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0015 801- 06640 16. 000 EACH 65. 00000 1040. 00| 65. 00000 1040. 00| 84. 00000 1344. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 13628. 00000 13628. 00| 17875. 00000 17875. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | |
0017 802-91122 10. 000 EACH 175. 00000 1750. 00| 90. 00000 900. 00| 137. 00000 1370. 00
SI GN, GROUND MOUNTED, RESET | |
0018 808-06701 15.000 m | 1. 17000 17. 55] 0. 90000 13. 50| 1. 17000 17.55
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0019 808-06703 1770.000 m | 1. 17000 2070. 90| 0. 90000 1593. 00| 1. 17000 2070. 90
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nm] | |
0020 808- 75245 1770.000 m | 1. 17000 2070. 90| 0. 90000 1593. 00| 1. 17000 2070. 90
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0021 808- 75996 52.000 EACH 4. 00000 208. 00| 3. 30000 171. 60| 3. 75000 195. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0022 808- 75998 86. 000 EACH| 29. 95000 2575. 70| 26. 00000 2236. 00| 29. 95000 2575. 70
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 219, 875. 55| $ 234, 713. 59 $ 243, 421. 55
CONTRACT TOTALS | $ 219, 875. 55| $ 234, 713. 59| $ 243, 421. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 640 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 529. 99 ROUTE : 224
CALL ORDER . 640 CONTRACT ID: M -24819-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 110-01001 LUWP| 12000. 00000 12000. 00|

LINE, THERMOPLASTI C, BROKEN, VI TE, |
100nm |

I

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 6600.000 n2 | 1. 20000 7920. 00| |
SURFACE M LLI NG, ASPHALT | | |
0003 202- 74035 3.000 EACH 100. 00000 300. 00| |
SIGN, REMOVE | | |
0004 303- 60905 150.000 My | 12. 00000 1800. 00| |
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0005 305- 05206 3000.000 My | 35. 50000 106500. 00| |
W DENI NG W TH HVA | | |
0006 402- 05474 1400.000 My | 30. 00000 42000. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0007 402- 05477 1050. 000 My | 34. 00000 35700. 00 |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 406- 05520 6.500 My | 200. 00000 1300. 00| |
ASPHALT FOR TACK COAT | | |
0009 605- 97170 1050.000 m | 10. 00000 10500. 00| |
CURB, PRECAST CONCRETE , 150 MV | | |

( FURNI SH) I I I
0010 610- 05527 100.000 My | 41. 00000 4100. 00| |
HVA FOR APPROACHES | | |
0011 720- 44000 28.000 EACH 225. 00000 6300. 00| |
CASTING ADJUST TO GRADE | | |
0012 720- 44015 1.000 EACH 600. 00000 600. 00| |
CASTING, 2, FURNI SH AND ADJUST TO GRADE | | |
0013 801- 06203 900.000 m | 0. 75000 675. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0014 801- 06207 450.000 m | 3. 50000 1575. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0015 801- 06640 16.000 EACH| 65. 00000 1040. 00| |
CONSTRUCTI ON SIGN, A | | |
0016 801-06775 LUMP|  14500. 00000 14500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0017 802-91122 10. 000 EACH 137. 00000 1370. 00| |
SIGN, GROUND MOUNTED, RESET | | |
0018 808- 06701 15.000 m | 0. 90000 13. 50| |
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL CRDER : 640
LETTI NG DATE : 01/19/00 10:00 AM

343, 529. 99
CONTRACT ID : M-24819-A
DI STRI CT : FT. WAYNE DI STRI CT

SET- AS| DE :

RQUTE : 224

DATE : 01/28/00
PACGE : 640 -4

COUNTI ES : HUNTI NGTON

| (4) 35-1016737 |
| WAYNE ASPHALT & CONSTRUCTI ON|

LINE NO/ I TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANMOUNT]
______________________________________________________________________ P
0019 808- 06703 1770.000 m | 0. 90000 1593. 00| |
LINE, THERMOPLASTIC, SOLID, WM TE, 100mmj | |
0020 808- 75245 1770.000 m | 0. 90000 1593. 00| |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0021 808- 75996 52.000 EACH 12. 00000 624. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0022 808- 75998 86.000 EACH 26. 00000 2236. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  254,239.50| |
______________________________________________________________________ o e e e e e e e e e e e e e e e m =
CONTRACT TOTALS | $  254,239. 50 |

UNT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 650 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 118, 104. 06 ROQUTE : VAR QUS
CALL ORDER . 650 CONTRACT ID : M -24833-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 02/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $ 85, 301. 00 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 87, 075. 00 102. 0796%
3 35-1663068 SI'MB & PEDI GO COMPANY $  154,748.00 181. 4140%
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-1663068
| SCHUTT- LOOKABI LL 0O | ERBER & M LLI GAN OONSTR  ©Q | SI M5 & PEDI GO COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  CONCRETE BARRI ER WALL REPAI R
I I |
0002 601- 04746 1.000 EACH 3600. 00000 3600. 00| 3500. 00000 3500.00]  10000. 00000 10000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0003 602- 06639 32.000 m | 140. 00000 4480. 00| 100. 00000 3200. 00| 100. 00000 3200. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0004 602- 06646 160.000 m | 132. 00000 21120. 00| 60. 00000 9600. 00| 100. 00000 16000. 00
TEMPORARY CONCRETE BARRI ER | | |
0005 702- 51863 44.000 EACH 5. 00000 220. 00| 15. 00000 660. 00| 20. 00000 880. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0006 702- 52376 21.000 n8 | 2200. 00000 46200. 00| 2500. 00000 52500. 00| 5000. 00000 105000. 00
CONCRETE, C, STRUCTURES | |
0007 703-51032 3456.000 kg | 1. 00000 3456. 00| 2. 50000 8640. 00| 3. 00000 10368. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0008 801- 06046 750.000 m | 1. 50000 1125. 00| 4.00000 3000. 00| 4.00000 3000. 00
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
125 mm | | |
0009 801- 06640 20.000 EACH 175. 00000 3500. 00| 150. 00000 3000. 00| 150. 00000 3000. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06645 10.000 EACH 25. 00000 250. 00| 50. 00000 500. 00| 60. 00000 600. 00
CONSTRUCTI ON SIGN, B | | |
0011 801-06710 90.000 DAY | 15. 00000 1350. 00 27. 50000 2475. 00| 30. 00000 2700. 00
FLASH NG ARROW S| GN | | |
SECTI ON TOTALS | $ 85, 301. 00| $ 87, 075. 00 $ 154, 748.00
------------------------------------------ o m e e m o e e e m e o e e e e m e e e e e et o e e e e e e e o e e e e memeeoaoao-n

CONTRACT TOTALS | $ 85, 301. 00| $ 87, 075. 00| $ 154, 748. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 660 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 674. 42 ROUTE : SP.
CALL ORDER . 660 CONTRACT ID : M-24834-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1033872 GRADY BROTHERS, | NC. $ 77, 701. 50 100. 0000%
2 35-1139301 E & B PAVING |NC $ 83, 772. 00 107. 8125%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 85, 414. 50 109. 9264%
4 35-1151771 CALUVET ASPHALT PAVI NG CO $ 86, 266. 99 111. 0235%
5  31-4351261 SHELLY & SANDS, |NC. $  104,119.36 133. 9991%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 104, 140. 00 134. 0257%
| (1) 35-1033872 | (2) 35-1139301 | (3) 35-1917625
| GRADY BROTHERS, | NC. |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NSTI TUTI ON AND PARK ROAD MAI NTENANCE
[ I |
0001 110- 01001 LUMP| 3150. 00000 3150. 00| 5600. 00000 5600. 00| 4250. 00000 4250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 5180.000 12 | 1. 50000 7770. 00| 0. 90000 4662. 00| 1. 90000 9842. 00
SURFACE M LLING ASPHALT | | |
0003 402- 05468 129.000 My | 75. 00000 9675. 00| 40. 00000 5160. 00| 65. 00000 8385. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0004 402- 05474 71.000 My | 54. 00000 3834. 00| 60. 00000 4260. 00| 75. 00000 5325. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0005 402- 05479 975.000 My | 49. 50000 48262. 50| 60. 00000 58500. 00| 55. 50000 54112. 50
HVA SURFACE 12.5 mm MAI NLI NE | | |
0006 405- 05517 0.800 My | 300. 00000 240. 00| 225. 00000 180. 00| 600. 00000 480. 00
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 3.600 My | 575. 00000 2070. 00| 225. 00000 810. 00| 200. 00000 720. 00
ASPHALT FOR TACK COAT | | |
0008 720- 44000 4.000 EACH 300. 00000 1200. 00| 400. 00000 1600. 00| 450. 00000 1800. 00
CASTING ADJUST TO GRADE | |
0009 801- 06775 LUMP| 1500. 00000 1500. 00] 3000. 00000 3000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 77, 701. 50]| $ 83, 772. 00| $ 85, 414. 50
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 77,701. 50| $ 83, 772. 00| $ 85, 414. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PACGE : 660 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 81, 674. 42 ROUTE : SP.
CALL ORDER . 660 CONTRACT ID : M-24834-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1151771 | (5) 31-4351261 | (6) 35-0918397
| CALUMET ASPHALT PAVI NG CO | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 I NSTI TUTI ON AND PARK ROAD NMAI NTENANCE

[ I
0001 110-01001 LUWP| 4300. 00000 4300. 00| 4854. 60000 4854. 60| 4500. 00000 4500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 60820 5180.000 n2 | 1. 86000 9634. 80| 2. 07000 10722. 60| 2.30000 11914. 00
SURFACE M LLING ASPHALT | | |

0003 402- 05468 129.000 My | 102. 18000 13181. 22| 123. 84000 15975. 36 124. 00000 15996. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0004 402- 05474 71.000 My | 65. 43000 4645, 53| 88. 81000 6305. 51| 75. 00000 5325. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0005 402- 05479 975.000 My | 50. 00000 48750. 00 61. 62000 60079. 50| 59. 00000 57525. 00
HVA SURFACE 12.5 mm MAI NLI NE | | |

0006 405- 05517 0.800 My | 970. 06000 776. 05| 1104. 81000 883. 85| 700. 00000 560. 00
ASPHALT FOR PRI ME COAT | | |

0007 406- 05520 3.600 My | 549. 83000 1979. 39| 166. 90000 600. 84 1200. 00000 4320. 00
ASPHALT FOR TACK COAT | | |

0008 720- 44000 4.000 EACH 300. 00000 1200. 00| 776. 69000 3106. 76| 500. 00000 2000. 00
CASTING ADJUST TO GRADE | |

0009 801- 06775 LUMP| 1800. 00000 1800. 00| 1590. 34000 1590. 34| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 86, 266. 99| $ 104, 119. 36| $ 104, 140.00
------------------------------------------ Ao m m e e e e o e e et e e e e e et e e e e e e e e e e e e e e meeeeao-o

CONTRACT TOTALS | $ 86, 266. 99| $ 104, 119. 36| $ 104, 140. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 670 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : VAR QUS
CALL ORDER . 670 CONTRACT ID: M -24835-A COUNTI ES : DELAWARE MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1139301 E & B PAVING | NC. $ 103, 948. 50 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00

PAGE : 680 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: NONE BELOW RQUTE : SP
CALL ORDER . 680 CONTRACT ID : M -24836-A COUNTI ES : HENRY WAYNE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH OTHERS
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 109, 378. 40 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 690 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 126, 126. 00 ROQUTE : VAR QUS
CALL ORDER © 690 CONTRACT ID : M -24837-A COUNTI ES : NMARI ON MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT HAM LTON OTHERS
CONTRACT TI ME : 10/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1341875 CAVINDER & CAVINDER, INC. CONDITIONAL BID  NOT AWARDABLE $ 80, 800. 00 100. 0000%
2 35-1958578 FEENEY, V., INC. | RREGULAR $ 86, 000. 00 106. 4356%
3 35-1376229 COMPTON S MOW NG SERVI CE | RREGULAR $ 99, 000. 00 122.5247%
4 35-1606893 oo ING AVWARD $  112,000.00 138. 6138%
5  35-1636776 LI NKEL COVPANY $  122,000.00 150. 9900%
| (1) 35-1341875 | (2) 35-1958578 | (3) 35-1376229
| CAVI NDER & CAVI NDER, INC. | FEENEY, V., INC. | COVPTON' S MOW NG SERVI CE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623- 04884 1.000 CYCL|  10000. 00000 10000. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
MOW NG, CYCLE NO 1 RURAL | | |
0002 623- 04884 1.000 CYCL|  14000. 00000 14000. 00|  10000. 00000 10000. 00|  18000. 00000 18000. 00
MOW NG, CYCLE NO. 1 URBAN | | |
0003 623- 04885 1.000 CYCL| 9000. 00000 9000.00]  24000. 00000 24000.00|  10000. 00000 10000. 00
MOW NG, CYCLE NO 2 RURAL | | |
0004 623- 04885 1.000 CYCL|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  16000. 00000 16000. 00
MOW NG, CYCLE NO. 2 URBAN | | |
0005 623- 04886 1.000 CYCL| 3800. 00000 3800. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
MOW NG, CYCLE NO 3 RURAL | | |
0006 623- 04886 1.000 CYCL|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  16000. 00000 16000. 00
MOW NG, CYCLE NO. 3 URBAN | | |
0007 623- 04887 1.000 CYCL| 8000. 00000 8000.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
MOW NG, CYCLE NO 4 RURAL | | |
0008 623- 04887 1.000 CYCL|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  16000. 00000 16000. 00
MOW NG, CYCLE NO. 4 URBAN | | |
SECTI ON TOTALS | $ 80, 800. 00| $ 86, 000. 00| $ 99, 000. 00
------------------------------------------ P

CONTRACT TOTALS | $ 80, 800. 00| $ 86, 000. 00| $ 99, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/00
PAGE : 690 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 126, 126. 00 ROQUTE : VAR QUS
CALL ORDER © 690 CONTRACT ID : M -24837-A COUNTI ES : NMARI ON MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT HAM LTON OTHERS
SET- AS| DE :
| (4) 35-1606893 | (5) 35-1636776 [
| OLCO I NC. | LI NKEL COVPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  RQADSI DE MAI NTENANCE, MOW NG

0001 623- 04884 1.000 CYCL|  28000. 00000 28000. 00|  30000. 00000 30000. 00|
MOW NG, CYCLE NO 1 RURAL | | |
0002 623- 04884 1.000 CYCL|  18000. 00000 18000. 00|  18000. 00000 18000. 00|
MOW NG, CYCLE NO. 1 URBAN | | |
0003 623- 04885 1.000 CYCL|  18000. 00000 18000. 00|  18000. 00000 18000. 00|
MOW NG, CYCLE NO 2 RURAL | | |
0004 623- 04885 1.000 CYCL|  18000. 00000 18000. 00|  18000. 00000 18000. 00|
MOW NG, CYCLE NO. 2 URBAN | | |
0005 623- 04886 1.000 CYCL|  10000. 00000 10000. 00|  12000. 00000 12000. 00|
MOW NG, CYCLE NO 3 RURAL | | |
0006 623- 04886 1.000 CYCL|  10000. 00000 10000. 00|  12000. 00000 12000. 00|
MOW NG, CYCLE NO. 3 URBAN | | |
0007 623- 04887 1.000 CYCL| 5000. 00000 5000. 00| 7000. 00000 7000. 00|
MOW NG, CYCLE NO 4 RURAL | | |
0008 623- 04887 1.000 CYCL| 5000. 00000 5000. 00| 7000. 00000 7000. 00|
MOW NG, CYCLE NO. 4 URBAN | | |
SECTI ON TOTALS | $ 112, 000. 00| $  122,000. 00|
------------------------------------------ o m o e e e e o e e e et m e e e e e e e e e e e e e e e e e e memeeeeoao--

CONTRACT TOTALS | $ 112, 000. 00| $ 122, 000. 00|







